

FONDER

Coros x Fonder

DURA 2 SOFTWARE STORYTELLING SYSTEM — STATEMENT OF WORK

01

Engagement Overview

This Statement of Work ("SOW") is entered into as of July 30, 2026 by and between Fonder Studio ("Fonder") and Coros ("Client"). General terms — including intellectual property, confidentiality, liability, termination, and non-solicitation — are set forth exclusively in the Master Services Agreement between the parties; this SOW covers scope, fees, and timeline only.

This engagement is scoped as a test pilot around the Dura 2 launch. If successful, Client has indicated interest in expanding scope to additional product lines (running, trail, fishing, app/watch) under a future SOW.

At Fonder Studio, we approach every project as a creative partnership built on trust, clarity, and shared ambition — senior-level thinkers and makers collaborating directly with you. Thank you for trusting us with this work; we're honored to be your partner and excited to build something meaningful together.

— THE FONDER STUDIO TEAM

02

Term

ENGAGEMENT START

July 30, 2026

PIXEL-LOCK (CLIENT FIGMA UI)

August 15, 2026 — hard dependency; animation cannot begin on a feature until its UI is locked

FINAL DELIVERABLES DUE

August 30, 2026 — ahead of Client's external launch on approximately September 3, 2026

03

Investment & Billing

TOTAL FEE

\$12,000 — covering all deliverables in Section 4

PAYMENT SCHEDULE

50/50, per Fonder's standard for fixed-fee engagements ≈4 weeks

- 50% (\$6,000) due at signing
- 50% (\$6,000) due upon final delivery / Client acceptance

CHANGE-ORDER RATE

\$215/hr flat, all work types

A 3.5% processing fee applies to credit card payments. Late payments (7+ days past due) incur a 5% late fee, compounding every 30 days thereafter.

On-site / in-person collaboration (raised as a nice-to-have during scoping) is priced separately and is not included in the base fee above unless confirmed in writing.

04 Deliverables

Three product features are confirmed per Client direction on the scoping call: Navigation, Climbing/Grade Performance, and Aero/Performance (GST wind tunnel, power output). Client indicated a total of 3–5 features for this engagement; the identity of any 4th or 5th feature beyond these three was not specified and remains to be confirmed by Client — “live tracking” was raised on the call and explicitly deprioritized, so it should not be assumed as a default 4th feature without Client confirmation.

The following two deliverables will be produced for each confirmed product feature (3–5 total).

4.1 — Design: UI Abstraction with Figma Componentry

Purpose: To abstract each confirmed product feature out of Dura 2's underlying UI and rebuild it as a standalone, brand-recognizable component set at three levels of detail.

Included (per feature):

- 1 Technical version — full detail, faithful to the underlying product UI
- 1 Max Simplification version — the most reduced, iconographic representation
- 1 Basic Simplification version — a mid-level reduction between the two above

Output: Figma file containing all three versions per confirmed feature.

Done when:

- All three versions delivered per confirmed feature, as a Figma file
- Approved in writing, or not rejected with documented deficiencies within 5 business days

Client provides: Final confirmed feature list (3–5 features); pixel-locked Figma UI designs per feature by August 15, 2026.

4.2 — 2D Animation

Purpose: To animate each feature's abstracted UI into a short motion asset for Client's launch video content, per placement direction supplied by Client.

Included (per feature):

- 1 animated sequence, 10–15 seconds in length, per feature
- Animation and placement directed according to video context and Client instructions

Output: After Effects file per feature.

Done when:

- Animated sequence delivered per feature, as an After Effects file, within 10–15 seconds
- Approved in writing, or not rejected with documented deficiencies within 5 business days

Client provides: Video assets and placement direction per feature; pixel-locked Figma UI designs by August 15, 2026.

Broader marketing touchpoint usage discussed during scoping (landing page, social, blog, email, in-app messaging, media decks, athlete posts, event coverage) is not part of the confirmed scope or budget above. See Section 6.

05 Revisions

Each deliverable group above includes up to two (2) rounds of revisions within the approved direction and agreed scope. Material expansion beyond what's defined above will be treated as a change order, billed at \$215/hr or scoped in writing.

06 Out of Scope

- Redesign of the underlying Dura 2 product UI — per Client direction, Fonder will not engage in UI redesign
- Video editing or final film integration — Fonder delivers per-feature animation files only
- Landing page, social, blog, email, in-app messaging, media deck, athlete post, and event coverage assets — not included in this confirmed scope; available as a separate SOW
- Expansion to additional product lines or broader app/watch software storytelling — to be scoped under a future SOW
- In-person collaboration / on-site sessions — available on request, priced separately

07 Dependencies, Pauses & Delay Fees

Fonder's delivery is dependent on timely Client feedback, approvals, and access. If required inputs are not received for fourteen (14) business days, work may be temporarily paused; timelines and sequencing may be adjusted; Client will be notified in advance.

If a pause exceeds forty-five (45) calendar days, the engagement may be deemed inactive, subject to notice and further action. A 10% (of total project cost) reactivation fee may apply when the project resumes.

Delay Fees

To help maintain the project timeline, Fonder reserves the right to apply the following fees for missed Client deadlines or approvals, prior to any pause taking effect under the above:

- First delay: 1% of total project cost
- Second delay: 3% of total project cost
- Third and beyond: 5% of total project cost

08 Success Metrics

The success of this engagement will be evaluated by:

- Delivery of complete Figma component libraries for all confirmed features, across all three complexity tiers
- Delivery of After Effects animation files aligned to Client's specified placement and timing direction
- On-time delivery of all Final Deliverables ahead of Client's external launch on approximately September 3, 2026

09 Collaboration & Communication

Meetings: A kickoff meeting will be scheduled to align on the confirmed feature list and creative direction, followed by a final review of all delivered assets.

Slack & Email Access: Client will receive dedicated communication channels for real-time collaboration.

Review & Feedback: Fonder encourages feedback at each stage of the process, particularly given the August 15 pixel-lock dependency.

10 Onboarding Acknowledgment

Client acknowledges that they have reviewed and agreed to the following project-specific details outlined in this SOW:

- **Project Scope and Deliverables:** Clear understanding of the project's scope, as defined in this SOW.
- **Work Schedule:** Client will review the provided timeline and notify Fonder of any scheduling conflicts before design work begins.
- **Adherence to Deadlines:** Client agrees to meet the pixel-lock (August 15) and delivery (August 30) deadlines and acknowledges the impact of any delays.
- **Feedback and Revisions:** Client understands the feedback and revision process specific to this project.

— Signatures

Coros

SIGNATURE

DATE

Fonder Studio
Tom Abrams

SIGNATURE

DATE

01 Master Services Agreement

This Master Services Agreement ("Agreement") is entered into as of July 30, 2026 by and between Fonder Studio ("Fonder") and Coros ("Client"). This Agreement governs all services provided by Fonder to Client pursuant to one or more Statements of Work ("SOWs") executed under this Agreement.

Order of Precedence

In the event of any conflict or inconsistency: (1) this Agreement; (2) any executed Statement of Work; (3) Schedules and Exhibits attached to the SOW.

Scope of Services

Fonder shall provide services as described in one or more SOWs executed by the parties. Each SOW is incorporated by reference and governed by this Agreement.

Independent Contractor

Fonder is an independent contractor and not an employee, partner, or joint venturer of Client.

02 Fees & Payment

Invoices are due upon receipt unless otherwise stated in an applicable SOW. Invoices not paid within seven (7) days of the due date may accrue a late fee of five percent (5%), calculated on the outstanding principal balance only. Late fees may accrue every thirty (30) days thereafter until payment is received. Fonder reserves the right to suspend services if invoices remain unpaid for more than thirty (30) days.

03 Intellectual Property

Client Deliverables

Upon receipt of full payment, Client shall own all final client-specific deliverables expressly identified as "Final Deliverables" in an applicable SOW.

Fonder Intellectual Property

Fonder retains ownership of all pre-existing materials, methodologies, frameworks, systems, and know-how. Client is granted a non-exclusive, perpetual, internal-use license to such materials solely in connection with the services.

Portfolio Rights

Fonder may display completed work for portfolio and marketing purposes unless otherwise requested in writing.

04 Confidentiality

Each party agrees to protect the other party's confidential information. These obligations survive termination for two (2) years.

FONDER

05 Term & Termination for Cause

Either party may terminate this Agreement or an applicable SOW if the other party materially breaches and fails to cure such breach within thirty (30) days of written notice.

Material Breach

Fonder will be considered in material breach if, after written notice and a reasonable opportunity to cure, Fonder: (1) fails to deliver agreed core deliverables as defined in the applicable SOW; (2) repeatedly misses deadlines in a way that materially delays the engagement, excluding delays caused by Client dependencies or scope changes; (3) delivers work that materially fails to meet agreed quality or acceptance standards; or (4) fails to maintain reasonable communication or engagement, materially preventing progress. Except in cases of willful misconduct or confidentiality breaches, the breaching party shall have thirty (30) days to cure after written notice. Failure to achieve business, financial, fundraising, or growth outcomes does not constitute a Material Breach.

06 Limitation of Liability

Fonder does not guarantee specific business, financial, fundraising, growth, or valuation outcomes. Total liability under this Agreement is limited to the fees paid to Fonder under the applicable SOW. Neither party shall be liable for indirect or consequential damages.

07 Indemnification

Each party agrees to indemnify the other for claims arising from its own negligence, misconduct, or breach.

08 Force Majeure

Neither party shall be liable for delays due to causes beyond reasonable control.

09 Governing Law

This Agreement shall be governed by and construed in accordance with the laws of the State of Utah, without regard to conflict of law principles.

10 Assignment

Client may not assign this Agreement without Fonder's consent, except in connection with a merger or sale of substantially all assets.

11 Non-Solicitation

Client agrees not to solicit or hire Fonder personnel during the term and for twelve (12) months thereafter.

12 Survival

Payment, IP, confidentiality, indemnification, and limitation of liability survive termination.

13 Amendments

This Agreement may be amended only by a written document signed by both parties.

14 Entire Agreement

This Agreement, together with all SOWs executed hereunder, constitutes the entire agreement between the parties and supersedes all prior or concurrent agreements or communications. In the event of a conflict, this Agreement shall control unless expressly stated otherwise in a SOW.

FONDER

 Signatures

Coros

SIGNATURE

DATE

Fonder Studio
Tom Abrams

SIGNATURE

DATE